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QUESTIONS/COMMENTS FROM INDUSTRY ON THE FINAL RFP FOR THE WEST VALLEY PHASE 1 

DECOMMISSIONING – FACILITY DISPOSITION PROCUREMENT AND THE GOVERNMENT’S RESPONSES 

 
 

No. Final RFP 

Section 

Industry Question/Comment Government Response 

1.  Section B.2, 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Section C.9.0  

Definition of Completion for CLIN 006 (page B-7): This 
definition is provided as a criterion for determining if 
requirements for PBIs related to CLIN 006 have been met.  
The following definition for completion is provided: 
“Completion: Contractor will dispose of the Legacy Waste at 
an approved off-site licensed disposal facility.  All physical 
activities hall be completed prior to the end of the contract 
period. [Note: Evidence of waste shipment is NOT evidence 
of completion – only evidence that the waste has been 
accepted at an appropriate received site is proof of 
completion.]  For waste where liability is attached until final 
disposal is complete, the only acceptable proof of completion 
is actual disposal records.  All activities shall be completed 
no later than [completion date to be proposed by Offerer and 
inserted at time of contract award].” 
Scope (page C-32) states: “All TRU waste shall be packaged 
in accordance with the Waste Acceptance Criteria and the 
contact handled TRU and remote handled TRU packaging 
instructions for the Waste Isolation Pilot Plant until a defense 
determination can be made.  All waste, including Legacy, 
Interim Endstate Contract-Generated, and Contract 
Generated Waste, with a pathway for disposal shall be 
shipped off site to an approved disposal site.  All waste 
without a pathway for disposal shall be safely and cost 
effectively stored on site for the duration of the contract.” 
How will the Offeror earn the PBI for CLIN 006 if legacy 
waste cannot be shipped? 
 

The contractor needs to demonstrate that waste without a pathway 
for disposal (e.g. TRU per Section L-11) is safely and effectively 
stored onsite.  This can be done by complying with the contract 
requirements, in particular the applicable Section J-1 and J-2 
requirements such as laws, regulations and DOE Orders. 

2.  Section B.5 Will DOE consider including clause B.5(b) (page B-8), 
shown below, from the Draft RFP in the Final RFP in order 
toe encourage large businesses to involve small businesses in 
meaningful work on the Phase 1 Decommissioning – Facility 
Disposition Procurement? 
B.5(b)  The fee restriction in paragraph (a) does not apply to 

As requested, the original Allowability of Subcontractor Fee 
clause that was in the Draft Request for Proposals issued on 
August 30, 2010, has been reinstated via Amendment 001. 
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No. Final RFP 

Section 

Industry Question/Comment Government Response 

members of the contractor’s team that are: (1) small 

business(es); (2)  protégé firms as part of an approved 

Mentor-Protégé relationship under the Section H Clause, 

Mentor-Protégé Program; or (3) subcontractors under a 

competitively awarded firm-fixed-price or firm-fixed-unit-

price subcontract. 
 

3.  Section C.3.0 Permeable Treatment Wall (PTW) Management – CLIN 

001 (page C-21) states: “The Contractor shall operate and 
maintain the PTW in accordance with the PTW Operation 
and Maintenance Plan.” Later in the paragraph states: “The 
Contractor shall maintain the soil catchment area in 
accordance with the Catchment Maintenance Plan.” These 
two plans do not appear to be provided on the Documents 
Library page of the WVDP Phase 1 Decommissioning – 
Facility Disposition Procurement website.  
Will DOE be adding these documents to the Documents 
Library and can DOE indicate approximately when that will 
be? 

The requested documents will be made available through this 
WVDP procurement website in the Documents Library.   

4.  Section C.5.0 High Level Waste Canister Storage – CLIN 002 (page C-

22): This section identifies that canister over-packs used in 
storage for the West Valley HLW need to be certified for 
shipping per 10 CFR 71 and have a Certificate of 
Compliance. This section does not address storage of the 
canister over-packs for the 50 year period on the DCSA at 
West Valley per the requirements of 10 CFR 72. Are the 
storage of the canister over-packs and storage modules 
required to meet 10 CFR 72? 

Contractor should provide a Certificate of Compliance for 
transportation only, Storage of the HLW Canisters will be under 
DOE Directives 

5.  Section C.7.0 Waste Tank Farm – CLIN 001 (page C-30): Does DOE 
want the Offeror to provide a plan for treatment of Tank 8D-
4 wastes? If so, what data are DOE providing to support a 
waste treatment and packaging proposal? 
 
 
 

DOE expects the Contractor to characterize the contents of 8D-4 
and to provide a recommendation for their disposition.  DOE will 
subsequently request a proposal from the Contractor if DOE 
pursues a recommendation for disposition. 

6.  Section C, 
Attachment 
C-1: 

Will DOE provide the quantity and characteristics of the 
Interim Endstate Contract-Generated waste? 

The term “Interim Endstate Contract waste” will be struck from 
the PWS via Amendment 001 since it is considered legacy waste.  
The quantities of the various types of legacy waste can be found 
in Section L-11.  Offerors should assume that the wastes have 
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No. Final RFP 

Section 

Industry Question/Comment Government Response 

been correctly characterized as it is described. 

7.  Section H.8 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Attachment 
L-2 
 

Key Personnel Replacement (pages H-4 and H-5) states: 
“Anytime any designated Key Personnel are replaced or 
removed, for any reason determined by the CO to be under 
the Contractor’s control, within three (3) years of contract 
award, or within three (3) years of being placed in the 
position, whichever is later, the Contractor shall forfeit 
$500,000 in fee if said Key Personnel is the General 
Manager, and $250,000 in fee for each occurrence with all 
other Key Personnel. Likewise, if within three (3) years of 
contract award, or within three (3) years of being placed in 
the position, whichever is later, any Key Personnel 
voluntarily resigns, the Contractor shall forfeit $ 500,000 in 
fee if said Key Personnel is the Contractor’s General 
Manager, and $250,000 in fee for each occurrence with all 
other Key Personnel.” 
 
Letter of Commitment (page L-ii) states: “If the Offeror is 
awarded the contract, I commit to working in the position 
identified above for a minimum of two (2) years from date of 
award.”  
Please clarify if the minimum commitment for key people is 
two or three years. 

The Letter of Commitment has been revised to reflect a required 
commitment of three (3) years from the date of award via 
Amendment 001. 
 
 

8.  Section H 
 
 
 
Section J 
 
 
Section J 
Section G 
 
 
 

H.18.B.8. (page H-17) and Section H.18.C.1. (page H-18) 

require a monthly Contract Performance Report (CPR) to be 
issued (no date). 
 
Section J, Attachment J-3, item 64 (page J-17) requires a 

Monthly Progress Status Report due by the 15
th

.  
Section J, Attachment J-3, item 65 (page J-17) and 
Section G.4(b) (page G-4) require a Project Performance 

Report due the 20
th 

of each month.  
Are all three referring to the same report? If so, what is the 
title and when is it due? 

Deliverable #64, Monthly Progress Status Report, has been 
deleted via Amendment 001.  Additionally, Clause G.4 has been 
added as a driver for the Project Performance Report which is 
now numbered #64.  

9.  Section I Contract Clauses: Four clauses require the Offeror to fill in 
information:  
I.24 FAR 52.219-4 Notice of Price Evaluation Preference for 
HUBZone Small business Concerns (Jul 2005)  

Section (q) was added to Provision L.3 via Amendment 001 to the 
Request for Proposals to address the information to be filled in 
for these four clauses. 
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I.55 FAR 52.223-3 Hazardous Material Identification and 
Material Safety Date (Jan 1997) – Alternate 1 (Jul 1995)  
I.67 FAR 52.227-23 Rights to Proposal Data (Technical) 
(Jun 1987)  
I.119 DEAR 952.227-82 Rights to Proposal Data (Apr 1994) 
 
A fill-in information list is not a requirement in L.3 Proposal 
Preparation Instructions – Volume I: Offer and Other 
Documents. Are these clauses to be filled in and submitted in 
Volume I of the proposal? 

10. Section J Attachment J-3, item 26, Key Personnel List (page J-9): 
Text in the Frequency Column states Item 26 is to be 
submitted with proposal and updated as necessary prior to 
changes being implemented. A Key Personnel List is not, 
however, a requirement in L.3 Proposal Preparation 
Instructions – Volume I: Offer and Other Documents.  
Is the Key Personnel List is to be submitted in Volume I of 
the proposal? 

The Key Personnel List identifying each individual by name and 
position is part of the Volume II, Technical Proposal.  The Key 
Personnel List shall include the General Manager, Deputy 
General Manager, ESH&Q Manager, and a minimum of two 
other positions/individuals 

11. Section 
L.2(d) 

Overall Arrangement of Proposal (page L-7) states: “All 
pages of each volume shall be appropriately numbered, and 
identified with the name of the Offeror, the date, and the 
solicitation number.”  
Given the unpredictable nature of a proposal cycle, 
submission dates often change, will DOE consider changing 
the page specification to remove the requirement for the 
date? 

Offerors may use the due date for receipt of proposals or the 
anticipated date of proposal submission. 

12. Section 
L.2(h) 

Binding and Labeling (pages L-8 and L-9) states: “Each 
volume shall be separately bound in three-ringed loose-leaf 
binders. Staples shall not be used. The outside front cover of 
each binder shall indicate the Offeror’s name, the solicitation 
number, the title of the solicitation, and the copy number 
(i.e., sequentially number the required copies with the 
original being Copy No. 1). The same identifying data shall 
be placed on the spine of each binder to facilitate 
identification and accountability when placed in a vertical 
position.”  
Should the volume number and name be added to the list of 
information on the front cover and spine of each binder? 

The Government recommends that Offerors put the volume 
number and title on the front cover and the spine of each binder.  
However, this is not required. 

13. Section Binding and Labeling (page L-9) states: “Pages shall be This requirement refers to all three volumes.  Offerors shall 
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L.2(h) numbered sequentially by volume and by individual sections 
within each volume.”  
Does this requirement refer to only Volume II sections with 
page limitations? Is it correct to assume that the pages can be 
numbered as shown in the following example?  

Factor 1-1 to Factor 1-75  
Factor 2-76 to Factor 2-100  
Resume-1 to Resume-x  
Factor 3-1 to Factor 3-x  

              Factor 4-1 to Factor 4-x 

number the pages in each volume sequentially so that the various 
sections within each volume can be readily located by the 
Government by looking at the Tables of Contents.  The 
numbering system used as an example or any other system of 
sequential numbering will be acceptable.   

14. Section 
L.2(i) 

Page Description (page L-9): This section specifies that 10-
point or larger Arial or Times New Roman font type must be 
used for graphs, tables and spreadsheets. It also states that 
use of bold-faced type are acceptable. Therefore, we assume 
that font type refers to typeface meaning the family of fonts 
associated with that type of font—e.g., bold, italics, black. It 
would also refer to Arial Narrow, which is the same typeface. 
Arial Narrow is not appropriate in text, but we assume that its 
use in graphics and schedules conforms with this font type 
requirement. Is our assumption that “font type” refers to 
typeface correct?   

Offerors shall use only Arial or Times New Roman font.  Arial 
Narrow shall not be used.  Offerors will have the flexibility to use 
bold-faced type in their proposals as they consider appropriate. 

15. Section 
L.4(b)(1) 

Key Personnel Resumes and Organizational Structure 

(page L-17) states: “The Offeror shall propose five (5) Key 
Personnel they consider to be essential to the successful 
accomplishment of the PWS.”  
Does this requirement limit the contractor to only five Key 
Personnel? 
 

Section L.4(b)(1) has been revised via Amendment 001. The 
proposed Key Personnel shall include the General Manager, 
Deputy General Manager, ESH&Q Manager, and a minimum of 
two other positions/individuals.   

16. Section 
L.4(b)(1) 

Key Personnel Resumes and Organizational Structure 

(page L-17) states: “Failure to submit letters of commitment 
and resume formats as shown may result in the Offeror 
receiving a lower rating for this factor or the Offeror’s 
proposal being eliminated from further consideration for 
award.”  
If the resume form is used exactly as provided in Attachment 
L-1 – Resume Format (page L-i), it will violate the L-2 
requirements. When saved to Word from the Adobe Acrobat 
file, Attachment L-1 has 11 point Helvetica type, the margins 
are less than one inch, and the footer and header information 

Offerors may provide the information requested in the resumes 
and letters of commitment forms formatted so that they meet the 
L-2 requirements. 
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is not correct.  
May we provide the information requested in the resumes 
and letters of commitment forms in the order shown, but 
formatted so that they meet the L-2 requirements: 1 inch 
margins, required header and footer information, use of two 
columns and bold text, 12 point Arial or Times New Roman 
Fonts, etcetera? 

17. Section 
L.5(u) 

L.5(u) (page L-35): references a “list of GFP provided in 
Section J Attachments titled, Government Furnished 
Property.” When will this attachment be provided? 

The Property List will be available as Export Controlled 
Information (ECI).  To request ECI, prospective Offerors shall 
follow the instructions on the Requesting Sensitive Information 
section of this web site. 

18. Section L Attachment L-8: There is no WBS number associated with 
Transition Costs on the 3rd tab of Attachment L-8. Would 
DOE prefer to have these costs: (1) absorbed into the element 
1.0; (2) established as a separate WBS; or (3) some other 
vehicle to address and track transition costs in the estimate 
and in the rest of the cost volume?  
 

Transition costs shall not be absorbed into any element of the 
Performance Work Statement.  Offerors will, otherwise, have the 
flexibility to decide how to address transition costs in their 
proposal provided that all costs included for transition in the 
template in Attachment L-8 can be readily explained and 
substantiated.     

19. Section L Section L.4(c), Factor 3 - Relevant Experience, appears to 
request that Part A of Attachment L-4 be included in this 
section for three (3) contracts for the Offeror and three (3) 
contracts for each major subcontractor and/or teaming 
participant. This Part A of Attachment L-4 is limited to five 
(5) pages, but the Relevant Experience section is not 
excluded from the overall proposal page limitations. If a 
team had three members of the Offeror (in an LLC structure, 
for example), this would result in 45 pages (3 firms times 5 
pages each times 3 contracts each) of Relevant Experience 
information, a disproportionate amount of the total 100 page 
proposal limit. We request that DOE exclude the Attachment 
L-4, Part A forms from the page limitations. 
 

An Offeror wouldn’t necessarily require five pages to cover their 
own relevant experience for each of the three contracts provided.  
Additionally, they wouldn’t necessarily require five pages to 
cover the relevant experience for each of the three contracts 
provided for each of their major subcontractors and/or teaming 
partners.  Offerors will have the flexibility to allocate pages to 
each of the evaluation factors within the page limitation of 100 
pages.   

20. Section L Section L.4(c), Factor 3 – Relevant Experience and Section 
L.4(d), Factor 4 – Past Performance request that three (3) 
Attachment L-4 contract summaries be included for each 
Offeror and major subcontractor and/or teaming partner. Are 
we correct in our interpretation that DOE does not want any 
Relevant Experience or Past Experience information for any 
team members that do not exceed an average annual funding 

The definition for the term “major subcontractor” has been 
revised in Section L.2(b) via Amendment 001 to mean a proposed 
subcontractor with a proposed subcontract cost equal to $10 
million or more over the contract period at any tier of the 
proposed organization.  Relevant Experience and Past 
Performance information shall be provided based on the revised 
definition. 
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level of $10M? 
 

 

21. Section L Section L. 4(a), Factor 1 – Technical Approach, references 
“the WBS provided as Attachment L-14.” There are no 
provided Section L attachments beyond Attachment L-11. 
Would DOE please provide the additional Attachments, and 
especially the referenced WBS, as quickly as possible as this 
drives multiple aspects of our proposal and cost estimate 
development. 
 

Attachments L-12, Small Disadvantaged Business Participation 
Program Targets Form, and Attachment L-13, Performance 
Guarantee Agreement, are included towards the end of Section L.  
Attachment L-14, Work Breakdown Structure, is now available 
on the West Valley Phase 1 Decommissioning – Facility 
Disposition procurement web site. 

22. Section L Section L.4(b)(1) includes language that pursuant to Clause 
H.16, the Offeror must be able to demonstrate that the 
General Manager has in place or has the ability to obtain an 
“L” security clearance within 90 days of award date, 
implying that the General Manager is the only one of the Key 
Personnel required to have/obtain an “L” clearance. 
Attachment L-1, Resume Format, however, states that “The 
General Manager must have an “L” security clearance at a 
minimum.” Please confirm that the Clause H.16 language 
takes precedence over the Attachment L-1 language and that 
it is permissible for the General Manager to obtain the “L” 
security clearance within 90 days of award date. 
 

The language in Attachment L-1, Resume Format, has been 
revised via Amendment 001 to state that the General Manager 
must have a “L” security clearance or be able to obtain one within 
90 days. The language in Section L.4(b)(1) has also been revised 
to state that, pursuant to Clause H.16, Personnel Security 
Clearances, an “L” security clearance is required for the proposed 
General Manager.  The Offeror must demonstrate in the proposed 
General Manager’s resume that this individual either has an “L” 
security clearance of has the ability to obtain one within 90 days 
of the contract award date. 

23. Section 5.0 A paragraph regarding waste disposition has been added to 
Section 5.0, High Level Waste Canister Storage – CLIN 002. 
The paragraph, however, references TRU waste and seems to 
be out of place in the HLW discussion. Would DOE clarify 
why there is a reference to TRU waste in Section 5.0? 
 

The reference is included so that all waste generated in the 
performance of the Section C.5.0 scope can be managed and 
accounted for accordingly.  This requirement includes TRU 
waste. Contract Generated Waste must be accounted for in each 
of the appropriate WBS elements (“Waste Disposition”), see 
Section L. Attachment L-10 titled, Waste Quantities and Cost 
Worksheet. 

24. Section C.6.2 
and C.7.0 

Vitrification Facility Demolition and Removal – CLIN 003 
Page C-27 and C-31 
There appears to be a conflict between these two sections.  
Please clarify the scope of work regarding the piping used to 
convey HLW. 
 
Section C.6.2 Scope section states “The Contractor shall 
dismantle and remove the Vitrification Facility to the floor 
slab and remove all lines in their entirety from the HLW 

DOE requires the removal of lines in the HLW Transfer Trench 
from the Vitrification Facility up to Waste Tank Farm (WMA 1) 
boundary.  The HLW Transfer Trench and lines it contains that 
still remain in the WTF, need to be isolated at the WTF (WMA 1) 
Boundary. 
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Transfer Trench up to the interface with the Waste Tank 
Farm.” 
 
Page C-31, Section C.7.0, Waste Tank Farm – CLIN 001, 
Scope section states “The Contractor shall isolate the piping 
used to convey high-level radioactive waste in the High-
Level Waste Transfer Trench at the interface with WMA 1. 
The Off-Gas Trench piping shall also be isolated at the 
interface with WMA 1. The Contractor shall isolate all other 
lines located within the High Level Waste Transfer Trench, 
or that otherwise interface with WMA 1, at the interface with 
WMA 1. All isolated lines and the Trench shall be 
configured to prevent infiltration, accumulation, and 
migration of surface and subsurface water and 
contamination.” 

25. C.1.1.1.1, 
page C-4 

Section C.11.1 of the WVDP ECS PWS includes “…routine 
site-wide environmental monitoring activities…including but 
not limited to air, surface water, groundwater, sediment, soil, 
direct exposure, and biota monitoring. ”  Please clarify which 
elements of the WVDP routine environmental monitoring 
program DOE intends to be performed by the ECS contractor 
vs. the Phase 1 Decommissioning – Facilities Disposition 
contractor. 

The ECS contractor will complete activities described in the 
Characterization Sampling and Analysis Plan (CSAP) and Phase 
1 Final Status Survey Plan(FSSP). 
 
The Phase 1 Decommissioning-Facilities Disposition contractor 
will be responsible for the WVDP environmental monitoring 
program. 

26. C.1.1.1.1, 
page C-4 

Who does DOE intend to use as the operator of the ELAB? 
Please specify either the ECS contractor or the Phase 1 
Decommissioning – Facilities Disposition contractor?   

The Phase 1 Decommissioning-Facilities Disposition contractor. 

27. C.1.3.1 

vs. H.18   
C-11 and  
H-15 

Section C.1.3.1 (page C-11) states that “Full implementation 
of the system (EVMS) shall be in place no later than 60 days 
after contract award.”  The H.18 clause (page H-15, 
paragraph 2) states that “the contractor shall provide the CO 
with a detailed written EVMS description for review and 
approval within 60 days after award of this contract.”  These 
two phrases are in conflict.  
Please confirm that the H.18 clause is the correct 
requirement. 

The intent is for a system to be formally chosen and implemented 
by the end of the transition period. Whether the contractor 
decides to implement their own System Description or adopt the 
incumbents is a decision that will need to be made within the 
transition period. The SD will then be submitted to the CO. DOE 
does not believe there is a conflict. 

28. C.5.0  C-22 Provide a list of properties for each HLW canister (277) 
stored in the CPC.   Specifically, we desire information on 
surface Rad levels and isotope sources when the canisters 
were placed in the CPC. 

This information/documentation will be available as Export 
Controlled Information (ECI).  To request ECI, prospective 
Offerors shall follow the instructions on the Requesting Sensitive 
Information section of this web site. 
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29. C.5.0  C-22 The first paragraph indicates that an HLW Canister Interim 
Storage System project-specific DSA (Documented Safety 
Analysis) must be performed, and that DOE anticipates that 
both DOE and NRC will produce a Safety Evaluation Report. 
 Will NRC be (a) performing an independent detailed 
evaluation or (b) reviewing and commenting on the DOE 
product.  If NRC is planning to perform a detailed evaluation, 
please provide an estimate of the processing time through 
NRC. 

The NRC will be performing an independent evaluation and  
Safety Evaluation Report.  The NRC’s evaluation time could take 
between 6-18 months dependent on the quality of the 
Contractor’s application and innovation of the proposed system . 
It’s presumed the greater the innovation the longer the NRC 
review. 

30. C.6.0  C-23 Section C.11.1 of the WVDP ECS PWS states that 
“Environmental data collection activities will be undertaken 
to support specific WVDP Phase I decommissioning 
activities at the site as specified in individual Task Orders.”  
Examples provided include a variety of environmental 
characterization methods.   
Please clarify what, if any, environmental characterization 
services Phase 1 Decommissioning-Facilities Disposition 
contract offerors should include in their facility D&D 
activities.  For example, should offerors assume that soil 
around and beneath a facility will be characterized by the 
ECS contractor?  If so, would their services include 
preparation of the FSS reports? 

Soil around and beneath a facility will be characterized by the 
ECS contractor to support activities described in the CSAP and 
FSSP. 
 
The Phase 1 Decommissioning-Facilities Disposition contractor 
will not prepare FSS reports. 

31. C.6.0  C-23 Please clarify whether sampling and analysis for waste 
characterization and/or post-decontamination surveys within 
buildings will be performed under this contract or by the ECS 
contractor. 

The Phase 1 Decommissioning-Facilities Disposition contractor 

32. C.6.0  C-23 Please clarify whether or not the deep excavations planned 
for WMA 1 and WMA 2 (as described in the Phase I 
Decommissioning Plan and the Final Status Survey Plan) are 
included in the contract scope. 

The deep excavations planned for WMA 1 and WMA 2 (as 
described in the Phase I Decommissioning Plan and the Final 
Status Survey Plan) are not included in the contract scope. 

33. C.6.0  C-23 Please clarify whether or not the engineered hydraulic 
barriers, French drain, and groundwater controls planned for 
WMA 1 and WMA 2 (described in the Phase I 
Decommissioning Plan) are included in the contract scope. 

The engineered hydraulic barriers, French drain, and groundwater 
controls planned for WMA 1 and WMA 2 (described in the Phase 
I Decommissioning Plan) are not included in the contract scope. 

34. C.6.6  C-28 Section C.6.6 (Balance of Site Facility Decommissioning) 
refers the Offeror to Attachment C-2 for the specific 
buildings and support facilities to be removed/demolished.  
However, Attachment C-2 does not specify which facilities 

A column labeled “Applicable Performance Work Statement 
Section” has been added to the table in Attachment C-2 to 
indicate the primary section of the Performance Work Statement 
that applies to each respective facility. 
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are covered in specific sections of the PWS.  (For example, 
which facilities are currently grouped as part of the WPPD, 
and which facilities are covered as part of the Remote 
Handled Waste Facility?)  
Additionally, the only reference to “Balance of Site” in the 
Phase 1 Decommissioning Plan is in WMA-12, which is 
part of Phase 2 Decommissioning.   
Please add a column to Attachment C-2 to clarify which 
facilities are covered by the respective sections of the PWS. 

35. L  Att L-2 

Pg. L-ii 

Letter of Commitment commits the Key Person to working in 
the position identified “for a minimum of two (2) years from 
the date of award.”  Section H.6 Key Personnel Replacement 
states the consequences for removal, replacement, or 
resigning, using the time frame “…within three (3) year of 
contract award, or within three (3) years of being placed in 
the position…”  We request resolving the discrepancy by 
using the two (2) year commitment given in the Letter of 
Commitment which is the standard used throughout the DOE 
complex. 

The Letter of Commitment has been revised to reflect a required 
commitment of three (3) years from the date of award via 
Amendment 001. 

36. L-4, page  
L-17 

The RFP states that “The Offeror shall propose five (5) Key 
Personnel that they consider to be essential to the successful 
accomplishment of the PWS.” We understand that at a 
minimum the positions of General Manager, Deputy General 
Manager, and ESH&Q Manager are required.  We request 
clarification whether it is DOE’s intention to cap the total 
number of Key Personnel to five positions only.  We 
respectfully recommend that DOE does not cap the total 
number of Key Personnel and allow the Offeror discretionary 
judgment on the number required for successful PWS 
execution.  We would appreciate DOE’s timely response to 
this question as it is fundamental to the development of our 
organizational approach. 

The Key Personnel List identifying each individual by name and 
position is part of the Volume II, Technical Proposal.  The Key 
Personnel List shall include the General Manager, Deputy 
General Manager, ESH&Q Manager, and a minimum of two 
other positions/individuals.   

37. C.6.1, page  
C-23 

Please provide engineering drawings/details of canister load-
in/load-out port and shield door. Specifically, we request 
information on load-in/load-out size, how far does the shield 
door slides, and other dimensional information for the facility 
In addition, please provide drawings and engineering details 
for the load-in/load-out facility foundation and slab to 
support evaluation by team engineering staff 

Drawings of the Main Plant Process Building MPPB drawings 
will be available as Export Controlled Information (ECI).  To 
request ECI, prospective Offerors shall follow the instructions on 
the Requesting Sensitive Information section of this web site. 
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38. C.6.1, page  
C-23 

LI/LO Foundation/slab dwgs & details; we have plan and 
elevation drawings but need drawings and specifications that 
can be evaluated by engineering staff 

Drawings of the Main Plant Process Building MPPB drawings 
will be available as Export Controlled Information (ECI).  To 
request ECI, prospective Offerors shall follow the instructions on 
the Requesting Sensitive Information section of this web site. 

39. C.6.1, page  
C-23 

Are any master slave manipulators available in inventory at 
the West Valley site as part of GFE? Please specify number, 
type and condition of these pieces of equipment. 

Information regarding the master slave manipulators will be 
available in the Property List.  The Property List will be available 
as Export Controlled Information (ECI).  To request ECI, 
prospective Offerors shall follow the instructions on the 
Requesting Sensitive Information section of this web site. 

40. C.6.1, page  
C-23 

Please provide existing radiation and contamination survey 
for the Equipment Decon Room 

There will be no radiation or contamination survey equipment 
dedicated to the EDR at the beginning of this contract; see L-11. 

41. L, attach. 
L-5 

Environment, Safety, Health, and Quality Assurance Past 
Performance (ESH&Q) Form – Please clarify that the offeror 
must complete an L-5 Form with ESH&Q data for each of 
the contracts for which Offerors are providing Attachment L-
4 – Experience Past Performance Reference Information 
Forms, as opposed to providing company-wide ESH&Q data. 

Only one L-5 Form shall be submitted per entity.  The referenced 
language has been revised to state that each member of the 
Offeror’s team shall provide a complete response to the 
Environment, Safety, Health and Quality (ESH&Q) Past 
Performance Indicators in Attachment L-5 for the following 

periods:  calendar year Year-to-Date (YTD), 2010, 2009, 2008 

and 2007.  

42. B.7; C.9.0 Process, ship and dispose of all Legacy Waste off site – 

CLIN 006; C.9.0 Waste Management Page B-7, C-32 and 

C-33 
The Definition of Completion for CLIN 006 on page B-7 
specifically addresses the processing, shipping and disposal 
of all Legacy Waste off site. CLIN 006 is also aligned with 
C.9.0, Waste Management and Nuclear Materials on pages 
C-32 and C-33 in the Performance Work Statement. The 
scope statement in C.9.0 includes storage of waste with no 
pathway for disposal and shipment of all waste to include 
both Legacy Waste and Contract Generated Waste. In 
addition, the scope of C.9.0 includes ongoing TRU storage 
activities that would preclude closure of CLIN 006. If CLIN 
006 is complete when the Legacy Waste is disposed and the 
PBI fee is earned, how will fee be earned for the remaining 
C.9.0 scope? 
 
The scope statement in C.9.0, Waste Management and 
Nuclear Materials on pages C-32 and C-33 in the 
Performance Work Statement includes shipment and disposal 
of all Contract Generated Waste. Several other PWS 

The contractor needs to demonstrate that waste without a pathway 
for disposal (e.g. TRU per Section L-11) is safely and effectively 
stored onsite.  This can be done by complying with the contract 
requirements,  in particular the applicable Section J-1 and J-2 
requirements such as laws, regulations and DOE Orders. 
Section C.9.0 is limited to only Legacy Waste however if any 
additional waste is generated as a result of completing this C.9.0 
scope, it would also need to be appropriately dispositioned.  
Contract Generated Waste must be accounted for in each of the 
appropriate WBS elements (“Waste Disposition”), see Section L. 
Attachment L-10 titled, Waste Quantities and Cost Worksheet. 
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elements have scope descriptions and WBS elements 
provided in Attachment L-14 for Waste Disposal which also 
must be reported by WBS in Attachment L-10. Please clarify 
if the shipment and disposal of the Contract Generated Waste 
is to be estimated in C.9.0 or the specific WBS elements 
where it is generated. If the estimate for shipment and 
disposal of Contract Generated Waste is to be captured in 
C.9.0, please clarify what should be captured in the WBS 
elements titled “Waste Disposition.” 
 

43. C.9.0 Waste Management and Nuclear Materials 

Page C-32, C-33 
Further clarification requested to determine contract starting 
point for wastes requiring formal determinations. Other than 
vitrification vessels, tank farm pump, and MPPB wastes, 
please provide all other waste streams with outstanding DOE 
435.1 Waste Incidental to Reprocessing determinations. 
Please provide approved WIRs and associated NRC 
Technical Evaluation Reports.  
 

To date no 435.1 waste determinations have been approved by 
DOE.  A draft waste determination for the Vitrification Melter is 
undergoing final review / approval for public comment and will 
be available for review in the Federal Register (anticipated Nov. 
or Dec. 2010).  A list of WVDP wastes that a 435.1 Waste 
Determination will likely be necessary can be found in 
Amendment 001, L-11 

44. C.9.0 Waste Management and Nuclear Materials 

Page C-32, C-33 

Please provide the definition of “Interim Endstate Contract 
Generated Waste”and any distinction this has on overall 
waste disposition as this is not included in Attachment C-
1.Please provide the latest RH and CH TRU packaging 
instructions. 
 

The term “Interim Endstate Contract waste” will be struck from 
the PWS via Amendment 001 since it is considered legacy waste.  
The quantities of the various types of legacy waste can be found 
in Section L-11.   

45. Attachment 
L-11 

Cost Assumptions/Information 

Legacy Waste volumes are provided in Section L Attachment 
L-11. Please provide a detailed extract from the Integrated 
Waste Tracking System, including numbers of containers, 
container types, container sizes, waste types, and isotopes.  
 

The Integrated Waste Tracking System November 2010 report is 
available on this WVDP procurement website in the Documents 
Library. 

46. Attachment 
C-2 

Facility Description and Status 

What will be the Contract Starting Point regarding 
completion of ongoing Asbestos Abatement Activities? 
 

The contract starting point for ACM is described in C-2 and for 
the Main Plant Process Building; this is defined in Section C.6.1 
on page C-25 and in Section L-11. 

47. C.6.4 Remote Handled Waste Facility (RHWF) – CLIN 004 Authorization Basis documentation will be available as Export 
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Please provide Authorization Basis documentation 
supporting operations of the RWHF. 
 

Controlled Information (ECI).  To request ECI, prospective 
Offerors shall follow the instructions on the Requesting Sensitive 
Information section of this web site. 

48. L.4(c) Factor 3 – Relevant Experience 

The first paragraph of L.4(c) Factor 3 – Relevant Experience 
states that “The Offeror shall describe its relevant experience 
within the last five (5) years in performing work similar in 
size, scope, and complexity.” The last sentence of that 
section (3rd paragraph), describes the requirement of Part A 
of Attachment L-4, “the contracts referenced for each entity 
shall be the same contracts for which Past Performance 
information is provided for Factor 4 below.”   
 
Please clarify that the relevant experience requirement in the 
first paragraph is a separate requirement and does not restrict 
the offeror to can the same 3 contracts as described in the 
second and third paragraphs 
 

Offerors shall use the same contracts for Factor 3, Relevant 
Experience, and Factor 4, Past Performance. 

49. L.5 Cost and Fee Proposal 

Page      L-35 

Section L.5, page L-35, subsection (u) states the Offeror shall 
not propose any Government Furnished Property (GFP) for 
use during the performance of this contract that is in addition 
to the list of GFP provided in Section J Attachment titled, 
Government Furnished Property. Please provide this 
attachment as it was not provided in Section J. 
 

The Property List will be available as Export Controlled 
Information (ECI).  To request ECI, prospective Offerors shall 
follow the instructions on the Requesting Sensitive Information 
section of this web site. 

50. C.1.3 Business Administration 

a) Is WVES’s Accounting System “adequate” as 
audited by DCAA? 

b) What Accounting System is being used at WVES?  
(Name of the software package) 

c) Does WVES have a DOE approved Records 
Management Plan? 

d) Does WVES have a DOE approved Records 
Disposition Plan? 

e) Does WVES have a DOE approved Property 
Information Data System? 

f) What are the various components of WVES’s 

 
a) yes 
b) Costpoint & Deltek (time reporting) 
c) Yes 
d) Yes 
e) Yes 
f) All items listed are components including all other 

requirements in 413.3A and the ANSI Guidelines 
g) Primavera 6.0 Version 6.2.1 & Prism Version 5.1 Build 

276 
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EVMS system? (ie.  Baseline reporting, estimating, 
scheduling, change control, etc.)   

g) What is/are the name(s) of the software packages 
used in the current EVMS system? 

 

51.  Please provide any available drawings for facilities identified 
in the scope of the contract. 
 

DOE will provide make drawings for facilities available as 
Export Controlled Information (ECI).  A list of the available 
drawings and instructions for requesting ECI will be posted on 
this web site.  

52. L.4(d)(4) The RFP states that the offeror is required to “…submit its 
environment, safety, and health past performance information 
for the year to-date and the past five years, on all public and 
private contracts, …One Attachment L-5 shall be submitted 
for the Offeror as well as for each major subcontractor and 
each member of joint ventures…”  
The Attachment L-5 form language states that “Each member 
of Offeror’s team shall provide a complete response to the 
following Environment, Safety, Health and Quality 
Assurance Past Performance Form for each of the three 

contracts…” 
Please confirm our interpretation that DOE expects only one 
L-5 Form per company as described in Section L.4(d)(4), to 
be submitted as company data, not project-specific data. 
 

Only one L-5 Form shall be submitted per entity.  The referenced 
language has been revised to state that each member of the 
Offeror’s team shall provide a complete response to the 
Environment, Safety, Health and Quality (ESH&Q) Past 
Performance Indicators in Attachment L-5 for the following 

periods:  calendar year Year-to-Date (YTD), 2010, 2009, 2008 

and 2007. 

53. K.8 The RFP states that “If the offeror has an approved facility 
clearance, the offeror should identify (1) its DOE Facility 
Code (or DOD CAGE Code, if applicable), (2) the date the 
offeror’s completed Standard Form 328 was submitted, and 
(3) the date of the CO’s affirmative FOCI determination.  
Under the DOE FOCI ESS electronic signatures cannot be 
accepted; thus, a signed SF-328 original, executed in 
accordance with the form’s instructions…”  
In Section L.18, the RFP states that “Offerors who have 
either a Department of Defense or a Department of Energy 
Facility Clearance generally need not resubmit the following 
foreign ownership information unless specifically requested 
to do so.  Instead, provide your DOE Facility Clearance code 
or your DOD assigned commercial and government entity 
(CAGE) code.  If uncertain, consult the office which issued 

Offerors that already have an approved facility clearance shall 
provide their DOE Facility Code or DOE Cage Code.  The 
Standard Form 328 with original signatures will only be required 
for new entities or entities that do not already have an approved 
facility clearance. 
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this solicitation.” 
Generating a new SF 328 with original signatures would not 
be required according to the Section L.18 instructions. Please 
clarify whether simply providing the offeror’s DOE Facility 
Code or DoD CAGE Code is sufficient to address the 
requirement of Section K.8, eliminating the need for a new, 
original SF 328. 
 

54. K.1(a)(1) …lists the NAICS code for this acquisition as 962910. This 
appears to be a non-existent NAICS code. Is the correct code 
562910, the 500-employee standard for Environmental 
Remediation? 
 

This has been revised via Amendment 001. 

55. General Would DOE provide a complete list of all current 
subcontractors to WVES at the site and their respective 
subcontract scopes so that we may determine what 
subcontract scopes might be available for novation versus 
those scopes for which we will need to conduct competitive 
procurements? 

A list of the current WVES subcontractors will be posted in the 
Documents Library of the West Valley Phase 1 Decommissioning 
– Facility Disposition web site under “West Valley 
Environmental Services Contract General Information.” 

56.  Would DOE please provide a current listing of all 
Government-Furnished Equipment (GFE)? 

The Property List will be available as Export Controlled 
Information (ECI).  To request ECI, prospective Offerors shall 
follow the instructions on the Requesting Sensitive Information 
section of this web site. 

57.  The Draft RFP language included a Clause B.5(b) which 
stated “The fee restriction in paragraph (a) does not apply to 
members of the contractor’s team that are: (1) small 
business(es); (2) protégé firms as part of an approved 
Mentor-Protégé relationship . . . .” In the Final RFP, this 
clause has been removed and, as currently written, would 
require that small business subcontractors named as part of 
the offeror’s team share in the contract fee pool. 
The removal of this clause is likely to have a chilling effect 
on the ability of small businesses to become named members 
of offeror’s teams.  It has been a long-standing practice for 
DOE to exempt small businesses and protégés from the 
provisions of this clause in an effort to encourage offeror’s to 
provide meaningful involvement opportunities to small 
business firms. Its removal in this Final RFP seems to be 
counter to the stated emphasis elsewhere in the RFP on SB 

As requested, the original Allowability of Subcontractor Fee 
clause that was in the Draft Request for Proposals issued on 
August 30, 2010, has been reinstated via Amendment 001. 
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involvement, establishment of Mentor-Protégé agreements, 
and ensuring meaningful involvement of SB in the execution 
of the PWS. 
We respectfully ask that DOE reinstate the SB exemption 
language in this clause. 
 

58. Resubmittal 
of previous 
comments/ 
questions 

The RFP discusses a $5M pension figure. It is unclear as to 
whether the $5M amount is expected to cover both existing 
incumbent pension plan funds and all legacy plans. Besides 
pricing the proposal with the $5M provided number, bidders 
must also adequately assess their potential corporate 
liabilities and risks. Additional information relating to the 
existing and legacy pension plans, including appropriate 
actuarial data, is requested to be posted on the acquisition 
website to support these assessments. 
 

The $5 million pension figure in DOE Provided Costs is expected 
to cover both existing incumbent pension plan funds and all 
legacy plans.  

59. Resubmittal 
of previous 
comments/ 
questions 

In Section B.2, Definition of Completion for CLIN 002, Item 
(e) discusses obtaining NRC Certificate of Compliance for 
shipping the HLW. Without a definitive set of standards for 
acceptance at the repository, obtaining a certificate of 
compliance to ship HLW canisters poses a challenge. This 
does not present a barrier to participation.  However, it does 
highlight the potential difficulty in getting a “new” storage 
package certified for shipment. We suggest the modification 
of the Completion Document List by one of the following 
methods: 

• to remove the requirement for obtaining the 
Certificate of Compliance 

• to modify the requirement and invoke the 
preliminary Transportation, Aging, and 
Disposal requirements 

 

Section C.5.0 states “The canister storage design shall use any dry 
cask system similar to technology currently used (emphasis 
added) to store Spent Nuclear Fuel from operating electric 
generating utilities in dry-cask systems”.  It would appear that a 
“new” storage package would not meet this requirement. 

60. Resubmittal 
of previous 
comments/ 
questions 
 
Section C 

The PWS contains the following references: 

• C.1.1.1.1 – Environment (2nd paragraph):  
“The contractor shall implement executive 
orders, environmental regulations, 
environmental management policy 
directives and applicable procedures as 
listed… Superfund Amendment and 

The Final RFP is not a Response Action Contract under the 
Superfund Act. 
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Reauthorization Act…” 

• C.1.1.1.1.B – Environmental Permitting:  
“The Contractor shall develop and 

prepare all regulatory documents 
necessary for all WVDP disposition ….” 

• C.9.0- Scope: “The Contractor is solely 

responsible for the characterization, 
processing, and packaging of all wastes 
currently in storage or on site and all waste 
generated ….” 

Based on the bolded language, the scope of the work makes 
the contractor responsible for waste management, 
environmental documentation management for the WVDP 
site, and implementation of the Superfund Amendment and 
Reauthorization Act.  However, the contract is not mentioned 
as a response action contract (RAC).  The lack of 
identification as a RAC does not present a barrier to 
competition, but limited immunity under the Superfund Act 
is only applicable to a RAC.  We request the Final RFP state 
or confirm that the contract is a Response Action Contract 
under the Superfund Act. 
 

61. Resubmittal 
of previous 
comments/ 
questions 
 
Section C 

In Attachment C-2, we request that information be provided 
on the status of remote handling cranes and any other HLW 
handling equipment. While this list of facility conditions 
provides some needed information, it is incomplete to be able 
to fully understand total site conditions. Request that DOE 
provide the existing FIMS database in its entirety to ensure 
access to all relevant site and facility condition. 
 

Offerors shall assume that the starting condition of all equipment 
(e.g. cranes) is operable unless otherwise noted in the Request for 
Proposals. The WVDP facilities are not entered in FIMS since it 
is not a federally owned facility. 

62.  B.9(a) 
 
 
 
 
 
 
 
 

Transition Activities (page B10): states “During the 
transition period, as specified in the clause in Section F 
entitled “Period of Performance,” the Contractor shall 
perform those activities that are necessary to transition work 
from the incumbent contractor in a manner that (1) assures 
that all work for which the Contractor is responsible under 
the contract is continued without disruption; (2) provides for 
an orderly transfer of resources, responsibilities, and 
accountability from the incumbent contractor; and (3) 

Section L.5(m)(ii) has been revised via Amendment 001 to state 
that the Government will provide logistical support (office space, 
computers, telephone, etc.) to the Contractor during the transition 
period. 
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Section 
L.5(m)(ii), 
 

provides for the ability of the Contractor to perform the work 
in an efficient, effective, and safe manner. The Contractor is 
responsible for providing all necessary personnel during the 
transition period, unless specifically directed otherwise by 
the Contracting Officer. The Government will provide 
logistical support (office space, computers, telephone, etc.) to 
the Contractor during the transition period. The office space 
provided will be at the Ashford Office Complex located at 
9030 US Route 219, West Valley, NY 14171.  
Proposal Preparation Instructions – Volume III: Cost 

And Fee Proposal; (m) Contract Transition Cost (pages 
L-32 and L-33): states “The Offeror shall provide a contract 
transition cost estimate that is of sufficient detail to allow for 
evaluation of the reasonableness and cost realism of the 
proposed effort. The information submitted may be in the 
Offeror’s preferred format but shall address the cost of the 
contract transition period by major transition activity. 
Proposed costs shall be broken down by the following major 
cost elements: direct labor (including labor categories, and 
labor hours and labor rates in each category), indirect cost 
allocations (by pool type and rate), relocation, travel, 
materials, supplies, subcontracts, and all other cost elements 
related to the period of transition. For proposal preparation 
purposes, the Offerors shall assume no facilities or 
equipment are available at the time of contract transition.”  
Will the government be providing logistical support (office 
space, computers, telephone, etc.) for the Contractor during 
transition? 

63. Section F  Deliveries or Performance: The RFP cover letter (DOE 
letter EMCBC-00076-11 dated October 13, 2010) provides 
that the FAR 52.242-15, Stop-work Order (Aug 1989) 
Alternate I (Apr 1984) clause has been added in Section F. A 
review of the affected section shows that it has not been 
added. Will DOE add the clause to be consistent with the 
statement in the DOE cover letter?  
Note: The Section F posted on the Fed Connect website does 
contain the clause -- F.3, FAR 52.242-15, Stop-work Order 
(Aug 1989) Alternate I (Apr 1984). 

This clause will be incorporate into the Section F of the Request 
for Proposals via Amendment 001. 

64.  Section H.18 Semiannual Critical Analysis (SACA) (page H-18): states This requirement will be eliminated in H.18 via Amendment 001  
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C.2, that contractors shall submit semiannual comprehensive 
reports. However, Section J-3 does not list any such report. 
Will the Government add this report to the Section J 
deliverables list? If not, does the H.18 requirement still exist? 

to the RFP. 

65.  Section 
K.1(a)(1) 
(page K-1) 

States the NAICS code for this acquisition is 962910. Is the 
NAICS code supposed to be 562910? 

This has been revised via Amendment 001. 

66.  Section 
L.4(c), 
Factor 3 

 Relevant Experience (page L-21): states “The Offeror shall 
describe its relevant experience within the last five (5) years 
in performing work similar in size, scope, and complexity 
…” What date does the 5-year limit apply to—the RFP issue 
date, the proposal due date, or some other date? 

The 5-year limit applies to the due date for receipt of proposals. 

67. Section L, 
Attachment 
L-14, 

Work Breakdown Structure: 
6.6       Balance of site Facility (BOSF) Decommissioning 
6.6.1 Characterize, Deactivate/Remove, and 

Decontaminate 
6.6.2 Prepare Demolition/Removal Plan 
6.6.3 BOSF Demolition/Removal 
6.6.4 Waste Disposition 
6.8 Low-Level Radiological Waste Treatment System          
(LLRWTS) Operations 
6.8.1 Operation and Maintenance of the LLRWTS 
6.8.2 Waste Disposition 
7.0 Waste Tank Farm 
7.1 Operate, Inspect, Maintain, and Repair Systems 
7.2 Surface/Groundwater Infiltration and Migration 

Control 
7.3 Characterization 
7.4 Waste Disposition 
8.0 NRC Licensed disposal Area (NDA) 
8.1 NDA Inspection, Monitoring, and Maintenance 
8.2         Removal of Liquid Pretreatment System and 
              Foundation 
8.3         Installation of NDA Cover 
8.4         Waste Disposition 
9.0         Waste Management and Nuclear Materials 
10.0       Safeguards and Security 
10.1       Physical Protection 
10.2       Information Security 

Consider WBS 6.0, 7.0, 8.0, 9.0, 10.0, etc. to be level 1 for 
proposal purposes, as the number is in accordance with the PWS 
in Section C.  10.1, 10.2, 10.3, etc, would then be considered 
level 2, and so on. 
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10.3       Program Management 
 
Should 7.1 through 7.4, 8.1 through 8.4, and 10.1 through 
10.3 be at Level 3 or at Level 2 as shown? 
 

68. Section L.35 Site Visit (page L-49): states “Photography/video will be 
permitted during site visits.”  
However, information posted on the DOE EMCBC 
procurement website for the Site Tour states electronic 
recording devices, cameras are prohibited, as stated below:  
III. SECURITY ISSUES Other items not allowed 
on the tour are copying devices, electronic 
recording devices, cameras, radios, cellular 
telephones, and blackberries (an emergency 
number will be available). Contraband brought on 
the site will be confiscated.  
Will attendees be allowed to bring photography/video 
equipment for use during the site visit? 

Section L.35 of the Request for Proposals has been revised via 
Amendment 001. Photography/video will not be permitted during 
the site visits. 

69. Section L.35 Site Visit (page L-49): states “All interested companies must 
submit a request that includes company name, company 
DUNS code, name of individual, title of individual, 
citizenship and phone number no later than 4:00 P.M., 
October 27, 2010.”  
However, information posted on the DOE EMCBC 
procurement website states that, “All tour requests must be 
provided to Lynn Chafin at lynette.chafin@emcbc.doe.gov 
by 5:00 p.m. Eastern Time on Monday, November 1, 2010.”  
What is the deadline for submitting names of our attendees 
for the site tour? 

Section L.35 of the Request for Proposals has been revised via 
Amendment 001 to state that tour requests must be submitted by 
5:00 p.m. Eastern Time on Monday, November 1, 2010. 

70. Section L Attachment L-5: ESH&Q past performance data are to be 
provided in the Attachment L-5 form. Does the information 
to be provided by each member of Offeror’s team apply to 
“… all public and private contracts …” as stated in Section 
L.4(d)(3) or does it apply only to the three selected contracts 
per the instructions at the top of the Attachment L-5 form? 

Only one L-5 Form shall be submitted per entity.  The referenced 
language has been revised to state that each member of the 
Offeror’s team shall provide a complete response to the 
Environment, Safety, Health and Quality (ESH&Q) Past 
Performance Indicators in Attachment L-5 for the following 

periods:  calendar year Year-to-Date (YTD), 2010, 2009, 2008 

and 2007. 

71.  General Question: In order to manage costs resulting from 
risks that are realized during contract execution, DOE 
contracts often provide for contingency funds (sometimes 

Neither contingency nor management reserve should be priced 
into the Offeror’s price proposal as a separate element of cost.  
Per FAR 31.205-7, contingency for future cost estimates falls into 
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referred to as management reserve). While normally not 
included in the RFP cost estimate (Volume III), this 
provision is generally mentioned within change control and a 
funding pool is negotiated once the contract has been 
awarded.  
Does DOE intend to use contingency to handle risks? If not, 
how should potential risk costs be forecasted/managed? 

two categories. First are those contingencies that may arise from 
presently known and existing conditions, the effects of which are 
foreseeable within reasonable limits of accuracy; e.g., anticipated 
costs of rejects and defective work. Contingencies of this 
category are to be considered by Offerors in the estimates of 
future costs so as to provide the best estimate of performance 
cost. Second are those contingencies that may arise from 
presently known or unknown conditions, the effect of which 
cannot be measured so precisely as to provide equitable results to 
the Contractor and to the Government; e.g., results of pending 
litigation.  Contingencies of this category shall not to be 
considered by Offerors in the development of their cost 
estimates. This topic is also addressed in the DOE 413 series of 
directives.  As defined in DOE Order 413.3B, management 
reserve is an amount of the total contract budget withheld for 
management control purposes by the Contractor.  Management 
reserve is not part of the Performance Measurement Baseline, but 
is rather a project management tool.  As such, management 
reserve is calculated by the Contractor after the Government and 
the Contractor have agreed to the contract price to facilitate 
project management discipline.  Per DOE Order 413.3, 
contingency is a federally held amount used only by the 
Government to ensure adequate funding for requests for equitable 
adjustments with entitlement, changes under all contracts, and 
contractor overruns on cost reimbursement contracts.  
Accordingly, contingency described under FAR 31.205-7(c)(2) 
should not be included in the Offeror’s price proposal, as this type 
of contingency is held only by DOE. 

72. Attachment 
C-2, page C-
70 

Under Facility Road-Salt and Sand Storage Shed, Facility 
Construction, it states that the storage bin sits on 51” of 
blacktop.  Can you please confirm this or provide the correct 
value if the 51” is in error? 

The facility construction information for the Road Salt and Sand 
Storage Shed in Attachment C-2 has been corrected to read: “20’ 
x 22’ Pole building with 2” x 8” boards around the perimeter; 
contains storage bin and sand stall; on 5” blacktop on 10” stone 
underlay. Wooden roof.” 

73. Section 
L.2(b) 

Defines “major subcontractor” as a proposed subcontractor 
with a proposed average annual subcontract cost equal to $10 
Million or more and says that this definition applies for any 
reference in Section L.  In section L.5(i), reference is made to 
requirements for subcontractors greater than $10 Million in 
total (Section L.5(i)(iii), L.5(i)(vii)).  Are references to 

The definition for the term “major subcontractor” has been 
revised in Section L.2(b) via Amendment 001 to mean a proposed 
subcontractor with a proposed subcontract cost equal to $10 
million or more over the contract period at any tier of the 
proposed organization.   
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subcontractors greater than $10 Million in these sub-clauses 
meant to be references to major subcontractors and thus 
subject to the $10 Million annual average, or is the threshold 
for these requirements $10 Million in total? 
 

74. Clause H.8 Defines penalties for Key Personnel removal with three (3) 
years of contract award. Attachment L-2, Letter of 
Commitment, requires a commitment of only two (2) years 
from date of award. Are we correct in assuming that the 
Clause H.8 has precedence in this case and that commitments 
should be for three (3) years? If yes, is it acceptable for us to 
modify Attachment L-2 accordingly or will DOE reissue 
Attachment L-2 with the correction? 

The Letter of Commitment has been revised to reflect a required 
commitment of three (3) years from the date of award via 
Amendment 001. 

75. Page C-10, 
Section C.1.2 

This requirement specifies that “Professional Engineers 
within the State of New York shall be required for all 
structural engineering assessments and projects wherein the 
safeguarding of life, health and property is concerned."  Is 
this requirement  limited to structural engineering?  If not, 
what specific projects require New York State licensed PEs?  
Please clarify. 
 

The requirement is limited to structural engineering unless the 
Contractor determines further regulatory or legal requirements   
must be met. 

76. Pages C-39 
to C-83, 
Section C, 
Attachment 
C-2 

Facility Description and Status The alignment of the list 
of facilities to the WBS is not obvious. To maintain 
consistency and avoid ambiguity, will DOE consider 
providing the appropriate WBS elements in the attachment? 

A column labeled “Applicable Performance Work Statement 
Section” has been added to the table in Attachment C-2 to 
indicate the primary section of the Performance Work Statement 
that applies to each respective facility. 

77. Page C-82, 
Section C, 
Attachment 
C-2 

The last item in this table states of the following:  “All 
ancillary support structures, storage facilities, laydown and 
hardstand areas, speed spaces, sheds, utility stations, etc. not 
specifically mentioned in Attachments C-2 or C-3.”  It is 
impossible to ensure that all scope has been captured without 
additional information.  Will DOE consider either deleting 
this item, or providing the details required to adequately 
address this scope? 
 

Offerors shall not provide additional costs for purposes of their 
proposals for any ancillary support structures, storage facilities, 
laydown and hardstand areas, speed spaces, sheds, utility stations, 
etc. that are not specifically mentioned in Attachments C-2 or C-
3. 

78. Page L-29, 
Section 
L.5(i)(viii) 

Section L.5(i)(viii) requires that waste quantities be 
developed at the lowest level of the WBS, which in turn 
requires developing waste quantities by facility. The 
reference material provided on the internet (EIS, 

Drawings of the Main Plant Process Building MPPB drawings 
will be available as Export Controlled Information (ECI).  To 
request ECI, prospective Offerors shall follow the instructions on 
the Requesting Sensitive Information section of this web site. 



 

   
SOURCE SELECTION INFORMATION -- SEE FAR 2.101 AND 3.104      23 

 

No. Final RFP 

Section 

Industry Question/Comment Government Response 

Decommissioning Plan, etc.) identifies waste quantities by 
Waste Management Area (WMA), however it is not apparent 
that waste quantities are available by facility. Please provide 
either (1) the data by facility (that equals the provided WMA 
values) or (2) the facility drawings necessary to quantify the 
waste. 

79. Section - 
RFP Cover 
Letter 

DOE’s 10/13/10 RFP cover letter states “[FAR] clause 
52.242-15, Stop-Work Order, in its Alternate I has been 
added” to Section F.  It appears, however, that this FAR has 
not yet been included in Section F (note: FAR 52.242-15 is 
also referenced in H.7(f)). Please amend Section F or I to 
incorporate this FAR clause. 

This clause will be incorporate into the Section F of the Request 
for Proposals via Amendment 001. 

80. Pages H-4 
and L-17, 
Sections H.8 
and L.4(b)(1) 

H.8 requires three (3) Key Personnel to be proposed, but 
Section L.4(b)(1) requires five (5) Key Personnel.  Please 
clarify. 
 

The Key Personnel List identifying each individual by name and 
position is part of the Volume II, Technical Proposal.  The Key 
Personnel List shall include the General Manager, Deputy 
General Manager, ESH&Q Manager, and a minimum of two 
other positions/individuals.   

81. Page B-9, 
Section B.5 

As amended from the draft RFP, section B.5 now does not 
affirmatively state that fee for small businesses, protégé firms 
or fixed price subcontracts are allowable costs.  We do not 
consider these businesses and other types of competitively 
awarded subcontracts to be “team members” and therefore 
their subcontractor fee would still be an allowable cost under 
the contract.  Please reinstate the appropriate language from 
Section B.5(b) of the draft RFP making these costs 
allowable. 
 

As requested, the original Allowability of Subcontractor Fee 
clause that was in the Draft Request for Proposals issued on 
August 30, 2010, has been reinstated via Amendment 001. 

82. Pages  B-9 
and H-30, 
Sections B.5 
and H.42 

Regarding B.5 and H.42 (Mentor- Protégé), please include 
the statement that protégé’s fee or profit will be an allowable 
cost. Requiring prime contractors to mentor a protégé per 
H.42 and then pay the protégé’s fee out of the prime’s award 
fee will not encourage the robust use of the protégé in 
performing scopes of work and could diminish the usefulness 
of the mentor- protégé relationship for both parties. 
 
 

As requested, the original Allowability of Subcontractor Fee 
clause that was in the Draft Request for Proposals issued on 
August 30, 2010, has been reinstated via Amendment 001. 

83. Page E-1, 
Section 
E.1(d)(2) 

Please amend E.1(d)(2) as follows: “Acceptance of 
construction work shall be final and conclusive except [add: 
as provided for in FAR 52.246-3 and 52.246-5] [delete: for 

The Government has determined that the language contained in 
Clause E.1 is necessary to protect its interests. Therefore, this 
language will not be revised. 
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latent defects, fraud, gross mistakes amounting to fraud,] or 
the Government's rights under any warranty or guarantee. 
FAR 52.246-3 and 52.246-5, as already incorporated in 
Section E, address the issues of acceptance, re-performance 
and fraud (see FAR 52.246-3(h)(1); see also E.4 stating these 
FAR clauses apply). Also, the concept of latent defects is 
only applicable to supplies and in the context of fixed price 
contracts as stated in FAR 52.246-2(k) — this is not a fixed 
price contract and 52.246-2 is not part of Section I.  Please 
note also that in this Cost-Plus-Award-Fee contract, 
contractors are entitled to be paid cost (but not additional fee) 
to re-perform non-conforming work per 52.246-3(f) and 
52.246-5(d), which includes construction. 
 

84. Unnumbered 
page - 
follows J-46, 
Section J, 
Att. J-10, 
Supplement 

In Attachment J-10, please provide the SUPPLEMENT 
(PENSION AND INSURANCE AGREEMENT) referenced 
in the WVES-IAMAW Collective Bargaining Agreement in 
the Table of Contents. This document is currently missing 
from Section J-10. 
 

Section J, Attachment J-10, will be revised to incorporate the 
pension and insurance agreement referenced in the collective 
bargaining agreement. 

85. Unnumbered 
page - 
follows J-46, 
Section J, 
Att. J-10, 
Supplement 

Please provide the incumbent contractor’s Actuarial 
Valuations Reports or other pension information (e.g., IRS 
5500 forms with Schedules, Employee Benefits Value 
study(s), Employee Benefits Cost Survey Comparison(s), 
current and/or forecast liabilities or under-funded amounts 
(estimates) of the plans, number of plan participants, etc.) 
regarding the Westinghouse Government Service Group 
West Valley Pension Plan.  This information is critical for 
contractors to understand and plan for under-funded pension 
plans and long term potential liabilities as plan sponsor. 
 

The information being requested is confidential and is not 
releasable.  The $5 million pension figure in DOE Provided Costs 
in Provision L.5 is expected to cover all expected pension 
contributions for both incumbent and legacy employees.  
However, this amount is not expected to cover pension 
administration costs such as the cost of the HR and finance 
personnel needed to handle any pension administration 
matters. These costs would likely be captured by Offerors as 
project support service costs. 

86. Unnumbered 
page - 
follows J-46, 
Section J, 
Att. J-10, 
Supplement 

Is the Westinghouse Government Service Group West Valley 
Pension Plan a multi-employer plan?  Does the International 
Association of Machinists and Aerospace Workers Lodge 
2401 contribute to this Pension Plan? 
 

The West Valley Pension Plan is a single-employer plan, and the 
IAMAW employees are covered under the pension plan. 
  
 

87. Pages B-8 
and I-3, 

In B.4 and Section I, please replace FAR 52.232-22 
(Limitation of Funds) with DEAR 970.5232-4 (Obligation of 

The Government has determined that inclusion of FAR 52.232-22 
in the Request for Proposals and in the contract is necessary to 
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Sections B.4 
and I.73 

Funds), as this is a DOE contract. protect its interests. Therefore, this clause will not be removed. 

88. Pages I-3 and 
I-5, Section 
I.68, I.121 
and H-23 

Ambiguity exists in Section I with the inclusion of both 
DEAR 952.231-71 (Insurance - Litigation and Claims) and 
FAR 52.228-7 (Insurance - Liability to Third Persons)).  
There is no indication as to which clause would apply to the 
various scopes of work and performance situations.  
Therefore, please delete FAR 52.228-7 (including the 
reference in H.26), as this is a DOE contract and DEAR 
952.231-71 is required to be included in this cost-
reimbursable contract per DEAR 931.205-19. 
 

The Government has determined that inclusion of FAR 52.228-7 
in the Request for Proposals and in the contract is necessary to 
protect its interests. Therefore, this clause will not be removed. 

89. Pages H-4, 
L-ii, Sections 
H.8 and L, 
Att. L-2, 
Letter of 
Commitment 

Section H.8 indicates that $500,000 and $250,000 penalties 
apply for the replacement of key personnel within three (3) 
years of contract award or being placed in a position, while 
the key personnel letter of commitment, Attachment L-2, was 
changed from the draft RFP and now specifies a 2-year 
commitment. We assume that Section H.2 should also 
specify a 2-year commitment and request that it be modified 
to conform to Section L. 
 

The Letter of Commitment has been revised to reflect a required 
commitment of three (3) years from the date of award via 
Amendment 001. 

90. Pages C-2; 
C-5, Sections 
Contract 
overview and 
C.1.1.1.1 

Contract overview, second  paragraph — PWS states that 
Other DOE contractors include the WVDP Environmental 
Characterization Support Services Contractor that provides 
soil, sediment, and groundwater characterization, 
environmental monitoring, and associated regulatory 
documentation supporting decommissioning.....   C.1.1.1.1; 
3rd (last) para — PWS states that Contractor's environmental 
permitting program shall include: environmental monitoring 
program, groundwater monitoring program....  C.1.1.1.1 
Environmental Compliance and Reporting; Items A, B, C, D, 
E — all discuss preparation of regulatory documents. 
 
Please clarify the SOW responsibilities of the Phase 1 
contractor and those of the ECSS contractor. 
 

The WVDP Environmental Characterization Support Services 
Contractor will provide soil, sediment, and groundwater 
characterization services in support of investigations and post-
remediation activities.  The Phase 1 Contactor will implement the 
WVDP Environmental Management System in support of O&M 
and decommissioning activities. 

91. Page L-9, 
Section 
L.2(i) 

This section permits the use of Arial font for graphs, tables, 
and spreadsheets.   Would DOE allow the use of 10 point 
Arial Narrow for graphs, tables, spreadsheets, diagrams, and 

Offerors shall use only Arial or Times New Roman font.  Arial 
Narrow shall not be used. 
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similar graphics, as this is within the Arial family, and as 10 
point Arial is quite large within small graphics? 
 

92. Pages C-
33/C-34, 
section C.10 

Will DOE provide the number of personnel by job title 
(consistent with the incumbent average labor rate reference 
document job titles) that have active clearances as well as the 
clearance level?  In addition, will DOE provide the same 
clearance information for existing subcontractor staff 
(including the physical security services subcontractor) to the 
incumbent contractor? 
 

Offerors shall meet the security clearance requirements specified 
in Clause H.16 of the Request for Proposals entitled “Personnel 
Security Clearances” and Section C.10.1 entitled “Physical 
Protection.” The requested information will not be provided.    

93. Page B-9, 
Section B.5 

As currently written, Section B.5 does not state that fee for 
small businesses or protege firms are reimbursable costs.  In 
order to encourage teaming with small businesses that will 
perform scope within specialized, defined scope areas (not 
teaming partners in the broader operation of the site) we 
request that subcontractor fees for these businesses be 
considered an allowable cost under the contract. 

As requested, the original Allowability of Subcontractor Fee 
clause that was in the Draft Request for Proposals issued on 
August 30, 2010, has been reinstated via Amendment 001. 

94. RFP Section 

       C.1.4 
Process, ship and dispose of all Legacy Waste off site – 

CLIN 006; C.9.0 Waste Management  Page      C-18 
In Section C.14 Support to Other DOE Contractors, please 
clarify the current interface with WIPP (CBFO) and the 
Central Characterization Project (CCP) with respect to TRU 
waste characterization services.  Will the Contractor be 
required to solicit technical assist services separately with the 
CCP or should this be treated as a Government Furnished 
Service?  Has CCP approved AK, visual examination, 
radioassay data compiled to date for TRU waste inventories 
cited in Attachment L-11. Please specify which inventories 
have CPP-approved data. 
 

Attachment L-11 states “It is also assumed that there is currently 
no disposal path for transuranic (TRU) waste, as the West Valley 
Demonstration Project (WVDP) TRU waste has not received a 
defense determination and is not currently eligible for shipment to 
the Waste Isolation Pilot Plant (WIPP)”.  Therefore the WIPP 
(CBFO) and its contractors (e.g. CCP) have not provided 
technical assistance to the WVDP such as approving AK or data. 

95. Attachment 

C-2 
Miscellaneous Facilities Page      C-82 
Table C-2 list “Miscellaneous Facilities and Storage Area” – 
please provide details on what exactly this includes, so this 
area can be estimated accordingly.  
 

Offerors shall not provide additional costs for purposes of their 
proposals for any ancillary support structures, storage facilities, 
laydown and hardstand areas, speed spaces, sheds, utility stations, 
etc. that are not specifically mentioned in Attachments C-2 or C-
3. 

96. General Please provide a list of current subcontracts to include 
company name, scope of services provided, period of 
performance and annual contract value. 

A list of the current WVES subcontractors will be posted in the 
Documents Library of the West Valley Phase 1 Decommissioning 
– Facility Disposition web site under “West Valley 
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 Environmental Services Contract General Information.” 

97.  Our team has formed a single-purpose LLC for bidding this 
project and, according to the Section L instructions, will 
submit Section K Representations and Certifications for the 
new entity as well as for the parent companies. Our question 
is whether a full FOCI application is necessary for the new 
entity. The parent companies have positive FOCI 
determinations and possess DOE Facility Codes and/or 
CAGE codes. In this situation, is it necessary to begin the 
FOCI application and determination process for the new 
entity, or can we simply provide the information for the 
parent companies? 
 

The FOCI information pertaining to the parent companies shall be 
provided.  However, the new entity would need to begin the 
FOCI application and determination process. 

98. Section 
L.4(c) 

Appears to have conflicting language relative to the format of 
the section. At the end of the second full paragraph, the RFP 
language states “In addition, the Offeror shall describe any 
experience that they have had working with their teaming 
participants in performing work similar in size, scope and 
complexity to the work in the PWS.” This instruction (and 
others in the first paragraph) would seem to address broader 
requirements than would normally be included in the 
Attachment L-4 form. In the last paragraph, however, the 
RFP states “DOE does not want and will not evaluate a 
summary section highlighting relevant experience that is 
submitted in addition to Attachment L-4.” This instruction 
would seem to indicate that there should be nothing but L-4 
forms in our response to Factor 3. Are we correct in our 
interpretation that no information can be provided in 
response to Factor 3 that is not contained within Attachment 
L-4 discussions? 
 

Attachment L-4 is revised under Part A, Item 12, Description of 
Services, to state that the Offeror shall provide the information 
requested in Provision L.4, Section (c), Factor 3 – Relevant 
Experience, for the Offeror, each joint venture partner, LLC 
member and all major subcontractors. 
 

99. Cover Letter The cover letter identifies an opportunity to increase fee as a 
reward for outperforming small business goals, but does not 
explain how this additional fee relates to the fee model 
described in section L. Is the additional fee for exceeding 
small business goals over and above the 10% cap, or is this 
additional fee combined subject to the 10% fee cap? 

The cover letter for the Draft Request for Proposals that was 
issued on August 30, 2010, referenced FAR 52.219-10, Incentive 
Subcontracting Program and that the Contractor could potentially 
increase their fee by exceeding their small business 
subcontracting goals.  However, the cover letter for the Final 
Request for Proposals issued on October 13, 2010, states that 
FAR 52.219-10, Incentive Subcontracting Program, has been 
deleted from the Request for Proposals.  Therefore, this clause is 
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no longer applicable to this solicitation. 

100. B.9  B-10 Due to the possibility of a protest period following contract 
award and the need for a 60-day transition period, many of 
the documents that are listed as being delivered after contract 
award cannot actually be delivered until after the awardee 
has actually been given “notice to proceed.” We recommend 
that DOE revises the start date for deliverables from “after 
award,” “after contract award,” or “after award of the 
contract” to “after notice to proceed.” 

The Contractor will be expected to start the transition period on 
the contract award date. 

101. C.1.3.3   C-
11 

Real and Personal Property Management. The property 
management requirements conflict between Section C, 
Section I, and Section J - Attachment J-2 (List B).  

• Section C requires the contractor to develop and maintain a 
“DOE approved” Property Information Data System.  

• Section I, which includes FAR 52.245-1, states “The 
contractor shall have a system to manage Government 
Property in its possession. This system shall be developed 
in accordance with consensus standards and/or industry-
leading practices and standards for Government Property.” 
This clause does not require Government approval of the 
system.  

• Section J, Attachment J-2 (List B) includes requirements 
of DOE O 580.1, which requires DOE approval of the 
property system.  

Please identify whether we should follow FAR 52.245-1 or 
DOE O 580.1. 

The Contractor shall meet the requirements for approval of the 
property system as specified in DOE O 580.1.  Additionally, the 
Personal Property Management System is required and shall be 
submitted for approval within 60 days of the contract award date 
pursuant to Section C.1.3.3 and Section J, Attachment J-3 of the 
Request for Proposals. 

102. C.1.4  C-18 In Section C.1.4, Support to Other DOE Contractors, there is 
a bullet "Access to waste storage facilities and systems." 
Does this provision mean:  
1) Other site contractors must be allowed to physically 
enter the facilities and systems 
2) Other site contractors can use the facilities/systems to 
store and/or treat their waste, or 
3) We provide a service to other site contractors to store 
and/or treat their waste?  
What liability does the Contractor have for other Contractors' 
waste? Are we required to characterize and dispose of other 
Contractor’s waste, and if so, what waste (type and quantity) 
should we assume for proposal purposes? Do the Other DOE 

It means that the Contractor is expected to coordinate and provide 
physical access to waste storage facilities so that other DOE 
contractors may store and/or treat their waste.  DOE expects that 
the generator of the waste, i.e. other DOE contractors, will 
characterize their waste in accordance with DOE O 435.1.  DOE 
expects that the Contractor would dispose of relatively small 
volumes (<500ft3/y) of low-level waste such as investigation-
derived wastes.  The Contractor will be responsible for ensuring 
that packaging, transportation and disposal requirements are met. 
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Contractors have to meet requirements pursuant to DOE O 
435.1 to certify their waste? 

103. H.8   H-5 The “voluntary resignations” clause imposes a penalty even 
when the individuals leave voluntarily. This is outside of the 
control of the parent companies when individuals elect to 
take retirement (for which they may be eligible) or to take 
other positions (which they are always free to do). We 
recommend that this requirement be eliminated. Likewise, if 
within three (3) years of contract award, or within three (3) 
years of being placed in the position, whichever is later, any 
Key Personnel voluntarily resigns, the Contractor shall forfeit 
$ 500,000 in fee if said Key Personnel is the Contractor’s 
General Manager, and $250,000 in fee for each occurrence 
with all other Key Personnel. The Contractor may request, in 
writing, that the CO waive all or part of these reductions in 
fee, if special circumstances exist. The CO shall have 
unilateral discretion to waive or not to waive all or part of a 
fee reduction. 

The Government has determined that the language contained in 
Clause H.8 is necessary to protect its interests. Therefore, this 
language will not be revised. 

104. H.18.B.4  H-
16 

Section H.18.A.xii states that the contractor is to use 
“Primavera Project Manager most current version” for 
scheduling. Section H.18.B.4 states that “Schedules shall be 
developed (with the current version of Primavera provided by 
the DOE-EM).” Please specify the specific version of 
primavera to be used by the contractor. 

The current version of Primavera supplied by the Government is 
Primavera P6 Version 6.2.1. 
  

105. I.90  I-4 DOE stipulated that the contractor must notify the 
Government in writing within 10 calendar days from the date 
the contractor identifies a change. DOE normally employs a 
30 day period which allows the contractor to quantify 
potential impacts and provides sufficient time to assess 
potential impacts and possibly eliminate the need for a 
change. We recommend that DOE revise the period to 30 
days consistent with standard practice. (30(b), 30(d)) 

The Government has determined that the notification 
requirements as currently stated in FAR 52.243-7 are necessary to 
protect its interests and will not be revised. 

106. 
L.46  L-12 

M.3    M-3 

ES&H vs. ESH&Q – The key personnel clause and Factor 2 
requirements name the key leader as ESH&Q Manager. 
However, the Section L and Section M requirements for 
Factor 2 only reference ES&H, implying that Quality does 
not have the same importance as ES&H. We recommend that 
DOE use ESH&Q across the entire RFP for consistency. 

The language for Factor 1 – Technical Approach, has been 
revised in Provision L.4 and M.3 to place more of an emphasis on 
Quality Assurance. 
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107. 
L.5(d)  L-25 

This table provides DOE project funding, but it is not clear 
whether DOE has included the 10% cost share from NY 
State. Please clarify whether bidders should add 10% to the 
funding for state cost share. 

The cost share from New York State will not be used to fund the 
West Valley Phase 1 Decommissioning – Facility Disposition 
contract and should not be considered by Offerors in the 
preparation of their cost proposals. Offerors shall consider only 
the DOE funding profile as described in Table L.2 of Provision L-
5 of the Request for Proposals. 
 
 

108. 
C.6.2  C.7.0  

Pages C-27 

C-31 C-34 

Scope statement clearly states that the Contractor shall 
“...remove all lines in their entirety from the HLW Transfer 
Trench up to the interface with the Waste Tank Farm.” This 
conflicts with page C-54 which states that the lines and 
trench shall be “isolated” as opposed to removed.  
Additionally, page C-31 section C.7.0 Scope statement 
clearly says that the piping and trench are to be isolated 
versus removed.  Please clarify DOE’s desired approach. 

DOE requires the removal of lines in the HLW Transfer Trench 
from the Vitrification Facility up to WTF (WMA 1) boundary.  
The HLW Transfer Trench and lines it contains that still remain 
in the Waste Tank Farm, needs to be isolated at the Waste Tank 
Farm (WMA 1) Boundary. 

109. 
C.9.0  Pages 

C-32, -33 

Section C.7.0 states, for Tank 8D-4, that the offeror shall 
only by responsible for characterization of Tank 8D-4 
contents and preparation of a report to support future 
disposition decisions. By contrast, Section L, Attachment L-
11, identifies 10,000 gallons in Tank 8D-4 that is not 
excluded from waste disposal.  Is it DOE’s intention that the 
offeror shall characterize, package and dispose of the wastes 
in Tank 8D-4? 

DOE expects the Contractor to characterize the contents of 8D-4 
and to provide a recommendation for their disposition.  DOE will 
subsequently request a proposal from the Contractor if DOE 
pursues a recommendation for disposition. 

110. 
Section B  

Page B-5 

“Completion Documents List” includes “As-built and revised 
facility / site drawings and documentation of utility re-
routing and isolations or operability.”  Please clarify whether 
the offeror is expected to create new drawings to show the 
end state of the buildings that shows utility re-routing and 
isolations or operability?   

The Contractor is expected to use existing site drawings to create 
new as-built drawings to document utility rerouting and isolations 
or operability. 

111. 
No Specific 

Section 

Site-Demographics – Please provide a breakdown of site 
demographics – a full profile of the site staff, including job 
categories, years of service, retirement eligibility, and age 
distribution of the current staff by age grouping (20-29, 30-
39, 40-49, 50-59, and 60+). 

This information is not necessary for Offerors to prepare their 
cost proposals.  The $5 million pension figure in DOE Provided 
Costs in Provision L.5 is expected to cover all pension-related 
expenses including both existing incumbent pension plan funds 
and all legacy plans.  Prospective Offerors shall use this figure to 
cover all pension-related expenses in the preparation of their cost 
proposals. 

112. L.4  Page  Paragraph 2 states that the “offeror shall describe how their 
organization and business systems allow for the allocation of 

The West Valley Phase 1 Decommissioning – Facility 
Disposition Contractor will only be working at the West Valley 
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L-18 
resources at multiple sites and on multiple contracts.”  Would 
DOE please provide identify the multiple sites and contracts 
on which the offeror will be working? 

Demonstration Project.  However, the intent of the referenced 
language is to require the Offeror to demonstrate their capability 
to allocate resources at the corporate level across all of their 
contracts. 

113. C.6.2   C.7.0  
Pages C-26, 
C-27 

Conflict between end state definition.  The objective states 
that “all underground piping including process, wastewater 
and utility lines shall be isolated… in preparation for 
removal. A similar requirement exists in Section C.7.0 
However, the scope statement at the end of Section C.6.2 
states “the contractor shall dismantle and remove the 
vitrification facility to the floor slab and remove all lines in 
their entirety from the HLW transfer trench up to the 
interface with the waste tank farm. Please clarify the 
requirement. 

DOE requires the removal of lines in the HLW Transfer Trench 
from the Vitrification Facility up to Waste Tank Farm (WMA 1) 
boundary.  The HLW Transfer Trench and lines it contains that 
still remain in the, need to be isolated at the Waste Tank Farm 
(WMA 1) Boundary. 

114. L.5(d) 

Attachment 
L-14    
Page L-25 

Transition – Section L.5(d) states that “transition costs shall 
be included as part of the total cost of the PWS.”  However, 
the WBS provided by DOE does not provide a WBS element 
for transition.  Please provide a WBS for Transition? 
 

Transition has not been assigned a Work Breakdown Structure 
element.  However, transition will be a cost of performance under 
the Phase 1 Decommissioning – Facility Disposition contract and 
should be included as part of the total cost of performance. 

115. C.1.3.3 – 
Real and 
Personal 
Property 

Management 

H.17  L.5(u)  
Pages C-13 

H-12  L-35   

The listed pages reference a Property List whereby the 
“contractor is responsible for maintenance and operation of 
motor vehicles and equipment”. Section L(u) (page L-35) 
indicates that a GFP list is included in Section J Attachment 
titled, Government Furnished Property List. We have not 
been able to locate this Property List. Please provide the GFP 
list and itemize the number, type, age and condition of the 
items included. 

The Property List will be available as Export Controlled 
Information (ECI).  To request ECI, prospective Offerors shall 
follow the instructions on the Requesting Sensitive Information 
section of this web site. 

116. C.2.0 – Site 
Operations, 
Maintenance 
and Utilities 

L.5(i) – 
Offeror 
Proposed 
Costs   

Pages C-19 

L-26 

The work activities contained within PWS 2.0 require the 
offerors to operate and maintain all project facilities, and to 
provide costs for those operations. By contrast, for Section 
2.4 DOE has provided a cost for all offerors to use.  
Option 1: So that all offerors can accurately estimate the 
annual cost, please provide additional information such as 
annual work load data, number of service orders and 
condition of the facilities, etc. for each of the PWS elements 
included in 2.0?  
Option 2: Would the DOE consider providing the annual cost 
for as a DOE-provided cost similar to WBS 2.4 - Site Utility 

DOE intends to make a large quantity of documents available to 
prospective Offerors publicly through the Documents Library on 
the Phase 1 Decommissioning – Facility Disposition procurement 
web site and upon request by submitting a completed Export 
Control Briefing and Non-Disclosure Agreement. This 
information should be sufficient to enable Offerors to determine 
the conditions of all of the facilities at the site and to estimate the 
costs of C.2.1, C.2.2, and C.2.3. 
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Services?   

117.  Are NRC fees associated with the review and certification of 
the 10 CFR 71 transportation packaging(s) to be utilized for 
the transport of the HLW canisters to be included in the 
project costing, or will the NRC certification efforts be 
covered under the WVDP Memorandum of Understanding 
between the DOE and NRC? 

NRC fees associated with the review and certification of the 
HLW transportation system will be funded directly between DOE 
and NRC in accordance with the DOE/NRC WVDP 
Memorandum of Understanding . 

118. H.6 Please post the Contract Management Plan (referenced in 
H.6) on the reference document web site. 

The Contract Management Plan for WVES will be posted in the 
Documents Library of the West Valley Phase 1 Decommissioning 
– Facility Disposition web site under “West Valley 
Environmental Services Contract General Information.” 

119.  Please confirm that attachment L-4, Parts A and B, are not in 
the 100 page count for Volume 2. 

Pursuant to the instructions contained in Section (c) of Provision 
L.4, Offerors shall use Attachment L-4 to provide Relevant 
Experience for three contracts for the Offeror, each joint venture 
partner, LLC member, and all major subcontractors.  Part A of 
Attachment L-4 will be included as part of the page limitation for 
Volume 2, however, Part B will not.  Attachment L-4 is also 
limited to no more than five pages for each contract. 

120.  Are sub-tier subcontractors (subcontractors to a team 
subcontractor) considered critical subcontractors? 

The term “critical subcontractor” applies to any subcontractor 
which is proposed to perform critical elements of the 
Performance Work Statement and which are crucial to successful 
contract performance regardless of the tier or dollar value. 

121. B.9(a) and 

L.5(m)(ii) 
Contract transition cost Page      L-32 and B-10 

Section B and Section L have a contradiction regarding 
Government-provided space for transition. Section B.9 (a) 
Transition Activities states that “The Government will 

provide logistical support (office space, computers, 

telephone, etc.) to the Contractor during the transition 

period. The office space provided will be at the Ashford 

Office Complex located at 9030 US Route 219, West Valley 

NY 14171.”    Section L.5 (m) (ii), states that “…For 

proposal preparation purposes, the Offerors shall assume no 

facilities or equipment are available at the time of contract 

transition.”    Please clarify what the Government will 
provide to the Offeror, if anything, during the transition 
period. 
 

Provision L.5 has been revised via Amendment 001 to the 
Request for Proposals to state that the Government will provide 
logistical support to the Contractor during transition.  

122.  Factor 3 – Relevant Experience, requires that “The Offeror 
shall describe its relevant experience …including the 

Consistent with the language for Factor 4 – Past Performance, the 
language for Factor 3 – Relevant Experience, in Provision L.4 has 
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experience of the Offeror, its predecessor companies, 

parent or holding companies (if relevant), all teaming 

participants and any other major subcontractors.”   
Factor 4 - Past Performance requires that “The Offeror shall 
submit the following information as part of its proposal: (1) 
The Offeror shall provide a completed Attachment 

L.4…for the Offeror, each joint venture partner, LLC 

member, and all major subcontractors. 
Please clarify whether Attachment L-4 is required for only 
joint venture partners, LLC members and major 
subcontractors or if Attachment L-4 is required for all 
participants covered under teaming agreements, regardless of 
the annual average subcontract cost.  
 

been revised to state that the Offeror shall provide information for 
three (3) contracts for the Offeror, each joint venture partner, 
LLC member and all major subcontractors using the Attachment 
L-4, Experience and Past Performance Reference Information 
Form, for each contract. 

123.  Attachment L-4 – Experience & Past Performance Reference 
Information Form, Part A – General Information and 
Description of Services, Item 2 asks for “Name of the entity 
reference contract was awarded to (e.g. the contractor or its 
proposed major or critical subcontractor).  Based on this, is 
DOE expecting L-4 forms to be submitted for all critical 
subcontractors? 

This language has been deleted from the bottom of Attachment L-
4 via Amendment 001 to the Request for Proposals. 

124.  If Attachment L-4 (parts A & B) are required to be 
completed and submitted with the proposal for both Major 
and Critical subcontractors, do the following Attachments, 
listed below, need to be submitted for both Major and 
Critical subcontractors as well?  
L-5 Environment, Safety, Health, and Quality Assurance Past 
Performance Form;  
L-6 Past Performance Questionnaire; and  
L-7 List of Terminated Contracts  

The reference to major and critical subcontractors at the bottom 
of Attachment L-4 has been deleted from the Request for 
Proposals via Amendment 001. Pursuant to the instructions 
contained in Provision L.4 for Factor 4 – Past Performance, Past 
Performance is required for the Offeror, each joint venture 
partner, LLC member and all major subcontractors.   

125.  Section 
L.4(b)(1) 

 Key Personnel Resumes and Organizational Structure (page 
L-18): Paragraph 3 states, “Additionally, the Offeror 
shall describe how their organization and business 
systems allow for the allocation of resources at multiple 
sites and on multiple contracts.”  

Should this RFP requirement state, “Additionally, the Offeror 
shall describe how their organization and business systems 
allow for the allocation of resources at West Valley”? 

The West Valley Phase 1 Decommissioning – Facility 
Disposition Contractor will only be working at the West Valley 
Demonstration Project.  However, the intent of the referenced 
language is to require the Offeror to demonstrate their capability 
to allocate resources at the corporate level across all of their 
contracts. 

126. K.1(c)(1)(xix Prohibition on Engaging in Sanctioned Activities Relating to This provision has been incorporated into Section K of the 
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) FAR clause 
52.225-25 

Iran-Certification is applicable to this solicitation and 
indicates we should have this clause certified in ORCA.  This 
clause is not included in the ORCA certification.  How shall 
we include this in Section K? 
  
 

Request for Proposals via Amendment 001. 

127. K.3(c)(1), 
(2), (3), and 
(4) 

Is the formatting for K.3 FAR 52.230-1, Cost Accounting 
Standards Notices and Certification correct? There are 
asterisks instead of  check boxes at K.3  I.(c)(1), (2), (3), (4) 
or II. Is this a misprint or were the asterisks intentional? 
 

The asterisks have been replaced with a left and right bracket via 
Amendment 001 to the Request for Proposals. 

128. C.9  C-33 What waste has been covered under the existing WIR and 
what waste will need to be covered under a future “to-be 
developed” WIR? 

Attachment L-11 of the Request for Proposals has been revised 
via Amendment 001 to provide information on the 
containers/vessels that will require Waste Incidental to 
Reprocessing evaluations before transportation and disposal are 
possible. 

129. I.68  I-3 

 

I.121  I-5 

I-68 FAR 52.228-7 Insurance – Liability to Third Persons 
(MAR 1996) and I-121 DEAR 952.231-71 Insurance – 
Litigation and Claims (AUG 2009), are both referenced in 
the RFP and both contain liability clauses. The DEAR 
952.231-71 Clause in I-121 is more restrictive than the FAR 
Clause, and therefore potentially more costly.  Both clauses 
are not usually used in the same contract. Please consider 
referencing only the FAR clause for liability purposes. 

The Government has determined that inclusion of both clauses in 
the Request for Proposals and in the contract is necessary to 
protect its interests. Therefore, this clause will not be removed. 

130. Draft RFP – 
Clause I.138  
I-6 

Draft RFP Clause I.138 would have provided an opportunity 
for the Contractor to earn additional fee if it exceeded its 
small business subcontracting goals.  With the new fee 
language, DOE removed the I.138 clause from the Final RFP. 
Would DOE reconsider reinserting this clause, since it would 
incentive the contractor to use more small businesses? 

DOE has determined that the Request for Proposals has sufficient 
pre- and post-award requirements and incentives in place without 
FAR 52.219-10 to encourage teaming with and utilization of 
small businesses in the performance of the contract.  

131. M.3 – Factor 
3  M-5 
Factor 3 

Section M.3, Factor 3 identifies an evaluation criteria, as 
follows: “The Offeror’s approach for proactively interfacing 
with other DOE site Contractors.” There is no corresponding 
requirement to address this interface in Section L.  Please 
clarify DOE’s intent. 

This sentence has been deleted from Section M.3 via Amendment 
001 to the Request for Proposals. 

132. Section 
L.4(d)(3) 

States that the offeror shall submit information “on all public 
and private contracts, as shown in Section L, Attachment L-
5.” Attachment L-5 states that the offeror should provide 
information “for each of the three contracts.” We assume this 

Attachment L-5 shall be submitted for each entity based on their 
companywide data and shall not be limited to the three contracts 
for which the Past Performance Questionnaires will be provided.   
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means that the offeror should submit Attachment L-5 using 
only the three contracts referenced in Section L-4, whether 
those three are public or private. Is this assumption correct? 

133. Section 
L.4(d)(3) 

L.4 (d) (3) (Factor 4 - Past Performance) requests that one 
Attachment L-5 be submitted for the Offeror as well as for 
each major subcontractor and each member of joint ventures 
or LLC newly formed for purposes of performing this 
contract, if any.  However, Attachment L-5 – Environment, 
Safety, Health, and Quality Assurance Past Performance 
Form requests that each member of Offeror’s team provide 
the Environment, Safety, Health and Quality Assurance Past 
Performance Form for each of the three contracts.  Please 
confirm that only one L-5 form is required of each Offeror as 
well as for each major subcontractor and each member of 
joint ventures or LLCs. 

Only one L-5 Form shall be submitted per entity.  The referenced 
language has been revised to state that each member of the 
Offeror’s team shall provide a complete response to the 
Environment, Safety, Health and Quality (ESH&Q) Past 
Performance Indicators in Attachment L-5 for the following 

periods:  calendar year Year-to-Date (YTD), 2010, 2009, 2008 

and 2007. 

 


